
(August 6, 2006) 1 
General Requirements 2 
The first sentence of Section 1-08.3(1) is revised to read: 3 

 4 
The Contractor shall submit Type C Progress Schedules and Schedule Updates to 5 
the Engineer for approval. 6 


